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Dominica Geothermal Development Company Limited 

CONCERNING BIDDING  DOCUMENTS 
FOR 

 
DESIGN, SUPPLY, AND INSTALLATION 

PROCUREMENT OF 
 

(i) New 2.2kV/11kV/33kV/69kV Substations and 
(ii) New 11kV/33kV/69kV OHL and UGC 

Transmission Lines 
(Geothermal Power Plant to Fond Cole) 

  
REFERENCE:   DM-DGDC-384816-CW-RFB 

Response to Bidders' Questions 

Response No. 7 

February 2, 2024 
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No. 

RFB Ref. Question or Comment Owner's Response Attachment 

Supporting 
Clarificatio

n or 
Addendum 

80 RFB Part 3 
Section IX - 
Particular 
Conditions 
of Contract 
(PCC) 13: 
Securities 

Is there a possibility of submitting an insurance warranty as an 
alternative to the performance bond? 
 

 
Particular Conditions of 
Contract 13.3.2 specifies 
the acceptable format of 
performance security.  
Additional details on the 
proposed warranty would 
be required from the 
bidder to provide a more 
detailed answer.    

None None 

81  Granted that the Contractor will select the routes for the access roads to 
the pole structures, will the Contractor also be responsible for 
negotiating easement terms with the landowners whose property the 
access roads will traverse?   

Please note Owner’s 
Response in Response No. 
4, Item #26 of January 10, 
2024.  

None None 

82  Why are there different voltages for the two lines coming out of the 
geothermal plant to Fond Cole?  Why not have both at 69 kV? 

The use of both 33 kV and 
69 kV voltages in the 
network design was due 
to space and access 
restrictions in the Roseau 
Valley and at the existing 
substations.  

None None 

83  How much clearing of the trees along right-of-way for the 69 kV OHL line 
is required? 

The amount of clearing 
required is determined by 
the clearance 
requirements defined in 
the Environmental and 
Social Impact Assessment.  
Attention is drawn to 
“Land Use Restriction 

None None 
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No. 

RFB Ref. Question or Comment Owner's Response Attachment 

Supporting 
Clarificatio

n or 
Addendum 

along the Transmission 
Line Corridor” 

84  Are we allowed to submit an alternative bid offering HDD technology for 
the GFI (instead of or in addition to OHL)? 

See ITB 13.1  None None 

85 RFB Part 2  
4.6.1.6 
Spare parts  

OHL, UGC, SUBSTATION  

1/ The list and quantity of the mandatory Spare Parts are defined in the 
schedule n°1.  

2/ The price schedule n°6 doesn’t specify the list of recommended 
material.  
Please share the list and the quantity of recommended material that 
we will have to provide in order to quote it.  

3/ (b) Lists of Recommended Spare Parts shall be provided comprising 
parts, which are recommended to store for a period of at least 10 years 
for routine maintenance purposes.  
Please clarify this period of 10 years, because the warranty of 10 years 
cannot be provided by the suppliers.  
 

 
Only mandatory spare 
parts are listed in 
Schedule N°1.  
Recommended spare 
parts should be in 
Schedule  N°6.  
 
The contractor should 
propose a list of 
recommended spare parts 
which deal with the 
proposed material and 
which are not listed in the 
mandatory spare parts. 
This quoted 
recommended material 
will not be part of the bid 
total amount so it will not 

Updated 
Price 
Schedules 
5 and 6 

 
Addendu
m No. 5 
 
Item #1 
(for UGC) 
 
Item #2 
(for OHL) 
 
Item #3 
(for SUB) 
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No. 

RFB Ref. Question or Comment Owner's Response Attachment 

Supporting 
Clarificatio

n or 
Addendum 

be part of the bid 
financial evaluation. 
 
The employer may choose 
to purchase these at a 
later date.  
 

86 RFB Part 1  
24.Completi
on of the 
Facilities  
25.Commiss
ioning and 
Operational 
Acceptance  

The project include :  

- Partial Completion of 11kV and 33kV part at the end of the 18
th  

month  

- A final commissioning at the end of the 30
th 

month  
 
The contract doesn’t specify the list of tests and documents that the 
contractor have to do and provide.  
Please clarify this subject in order to include everything in the 
quotation and to define the limits of responsibilities. 
  

The complete list of tests 
is specified for the entire 
project at the end of the 

30
th 

month.  
Of these tests, only those 
tests that are applicable to 
energizing of the 33kV and 
11kV component, will be 
required at the end of the 

18
th  

month. 
 
As described in "Part II 
Section A General 
Requirement for SUB, OHL 
and UGC" section 2.2.2, 
the partial completion is 
related to 11kV and 33kV 
parts of the scope of work. 
The contractor needs to 
finalize the installation, 
testing and commissioning 
of these equipment (33kV 
and 11kV UGC links, 
33/11kV transformer at 

None None 
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No. 

RFB Ref. Question or Comment Owner's Response Attachment 

Supporting 
Clarificatio

n or 
Addendum 

Fond Cole, MV switchgear 
at Fond Cole, control and 
protection system of these 
parts, etc...) within 18 
months of the effective 
date. 
 

87 RFB Part 1  
PCC 26. 
Completion 
Time 
Guarantee  

Applicable rate for liquidated damages: One half per cent (0.5%) per 
week of the Contract price.  
The above rate applies to the price of the part of the Facilities, as quoted 
in the Price Schedule, for that part for which the Contractor fails to 
achieve Completion within the particular Time for Completion.  
Maximum deduction for liquidated damages: Shall not exceed 10 % of 
the Contract price.  

 

We cannot provide a 
calculation at this stage  

None None 
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No. 

RFB Ref. Question or Comment Owner's Response Attachment 

Supporting 
Clarificatio

n or 
Addendum 

Please clarify the potential calculation of liquidated damages, we 
understand that the liquidated damage could be applied only for the 
following milestone :  
- Partial Completion of 11kV and 33kV part  
- Energizing of complete installation  
 

88 RFB Part 1  
9.11.   
Stakeholder 
engage-
ments  

The Contractor shall provide relevant contract- related information, as 
the Employer and/or Project Manager may reasonably request to 
conduct contract stakeholder engagement. “Stakeholder” refers to 
individuals or groups who:  

(a) are affected or likely to be affected by the Contract; and  
(b) may have an interest in the Contract.  

The Contractor may also directly participate in contract stakeholder 
engagements, as the Employer and/or Project Manager may reasonably 
request.  
Please clarify who could be the stakeholders,  

We understand that we have to potentially identify of extra cost in our 
quotation. 

 

The “individuals or groups 
who are affected or likely 
to be affected by the 
Contract” include 
communities, road users, 
landowners in the project 
area.   
 
The “individuals or groups 
who may have an interest 
in the Contract” includes 
Government agencies,  
DOMLEC, the World Bank, 
local businesses.   

None None 

89 RFB Part I 
 
Section II 
Bid Data 
Sheet 
 
ITB 23.1 

Request for time extension for submission of Bid for RFB No: DM-DGDC-
384816-CW-RFB of 4 weeks.   

See Addendum No. 5 None Addendu
m No. 5 
 
Item #4 
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No. 

RFB Ref. Question or Comment Owner's Response Attachment 

Supporting 
Clarificatio

n or 
Addendum 

90 RFB Part I 
4.2 (a) 
Specific 
Experience 

• Contracts which do not include the combined requirements above must meet 

the following minimum contract values:  

o GIS Substation USD 7 million  

o OHTL USD 7 million  

o UGC USD 7 million  

We kindly ask you to amend the specifications to:  

o UGC USD 3 million  

See Addendum No. 5 None Addendu
m No. 5 
Item # 7 


