



Dominica Geothermal
Development Company Limited
Powering a New Generation...

Bid Clarification Request

(In accordance with ITB 7.1)

Reference Number:
RZ042100-PGG-COM-0024

Dominica Geothermal Risk Mitigation Project Contract

Subject: Bid Clarification 0024 – Time Extension

Bid Document Clause: Part 1, Section I ITB, clause 23.2

Detailed description of request

Following a thorough review of bid's documents and our participation in the site visit and pre-bid meeting, it appears that due to the complexity of this bid and special requirements that apply to both the equipment and the works need to be carry out, complying with the original Deadline for Submission of Bids will not allow us to fully develop the comprehensive proposition required.

We therefore ask for a time extension – push due date to end of November 2019.

Enclosures: None

Response:

Pursuant to Part 1, Section I ITB, clause 23.2, while a time extension to the end of November is not feasible, the Employer agrees to extend the deadline for the submission of Bids to the date outlined below by issuing an Addendum.

The deadline for Bid Submission will be revised to the following through issuing an addendum:

Date: 7 November 2019

Time: 2.00pm Atlantic Standard Time

Enclosures: None

This clarification does require an Addendum to the Bid Document.

Please acknowledge receipt of this clarification by completing the below information and returning to the sender:

Bidder Company Name _____

Bidder Contact Name _____

Date Received _____